



TASK ORDER No. 2018-02  
 AVCON PROJECT NO. 2018.048.02  
 DATE: October 9, 2018 (REVISED May 14, 2019)

CLIENT P.O. NO.: \_\_\_\_\_

CLIENT: SANFORD AIRPORT AUTHORITY 1200 Red Cleveland Blvd. Sanford, FL 32773  
 VENDOR: AVCON, INC. 5555 E. Michigan St., Suite 200 Orlando, FL 32822-2779

The vendor, AVCON, INC., is a Corporation authorized to do business in the State of Florida with offices located at the address listed above. As part of this Task Order, AVCON will furnish the following:

Task 1 Provide all technical planning assistance, final engineering design, specifications, quantity takeoffs, and cost estimating services in connection with the rehabilitation of Taxiway B, Taxiway L, and Taxiway C at Orlando Sanford International Airport (SFB). More specifically, the work will include the rehabilitation of approximately 8,500 linear feet of Taxiway B pavement from Taxiway B1 to Taxiway B8, approximately 1,400 linear feet of Taxiway L pavement, approximately 3,500 linear feet of Taxiway C pavement from Taxiway L to Runway 18-36, and approximately 340 linear feet of Taxiway B3 high-speed connector pavement. In addition, adjustments to the AVOCET Ramp Taxiway L connectors north and south of Runway 9L-27R, the removal of Taxiway B3 & B4 high-speed connectors, as well as approximately 4,000 300 linear feet of new Taxiway P B pavement between Runway 9L-27R 48-36 and Taxiway B7 are proposed to support ADG D-V, TDG 6 aircraft (A340-600). New 30-foot-wide paved shoulders will be implemented for all new and rehabilitated taxiway pavements included in the scope of the project. The design also includes associated edge lighting, airfield signage, vault improvements, existing asphalt pavement demolition and construction, clearing, grading and drainage improvements, and permitting.

Reference is made to Attachment No. 1 (Scopes of Services), Attachment No. 2 (Summary of Professional Services Fees), Attachment No. 3 (Detailed Professional Services Fees), Attachment No. 4 (Project Sketch), as appended hereto and made a part hereof.

The LUMP SUM COST of this Task Order is Two Million Four Three Hundred Eighty-Six Twenty-Five Thousand Three Eight Hundred Seventy Sixty-Six dollars (\$2,486,376 \$2,325,866). It is our understanding that the project construction cost is approximately \$42 \$36 Million. The Client agrees to pay AVCON for its services based on approved monthly invoices.

The schedule for completion of services shall be eight months for design phase services. The client project representative and AVCON shall jointly determine interim production and review milestones.

This Task Order and all referenced attachments shall constitute the complete Task Order for this assignment.

Client Concurrence:  
 SANFORD AIRPORT AUTHORITY

Vendor Concurrence:  
 AVCON, INC.

By: Diane Crews  
 Authorized Signature

By: Sandeep Singh  
 Authorized Signature

Diane Crews  
 Printed Name

Sandeep Singh, P.E.

President & CEO  
 Title

President

5/15/19  
 Date

October 9, 2018;  
REVISED May 14, 2019



**ATTACHMENT NO. 2  
PROFESSIONAL SERVICES FEE SUMMARY  
TAXIWAY B & TAXIWAY C REHABILITATION  
ORLANDO SANFORD INTERNATIONAL AIRPORT  
SANFORD, FLORIDA  
OCTOBER 2018 (REVISED MAY 2019)**

**BASIC SERVICES**

Section 1.0 – PROJECT DEFINITION/PRELIMINARY DESIGN PHASE	\$216,256
Section 2.0 – DESIGN DEVELOPMENT (30%) PHASE	\$340,580
Section 3.0 – DESIGN DEVELOPMENT (60%) PHASE	\$667,221
Section 4.0 – FINAL DESIGN (90%) PHASE	\$438,930
Section 5.0 – PREPARE FINAL DOCUMENTS (100%) PHASE	\$208,109
<b>SUBTOTAL BASIC SERVICES</b>	<b>\$1,871,096</b>

**SPECIAL SERVICES**

Pre-design Topographical Surveys <sup>1</sup>	\$126,500
Pre-design Geotechnical Exploration <sup>2</sup>	\$98,556
Dewater, desilt and CCTV Existing Pipes <sup>3</sup>	\$136,260
Stormwater Planning, Design, & Permitting <sup>4</sup>	<u>\$134,736</u> \$50,476
<del>Threatened &amp; Endangered Species (T &amp; E) Evaluation and Wetlands Evaluation and Flagging<sup>5</sup></del>	<del>\$76,250</del>
Project Administration, Printing, Out-of-Pocket Expenses	<u>\$42,978</u>
<b>SUBTOTAL SPECIAL SERVICES</b>	<b>\$615,280</b> \$454,770
<b>TOTAL LUMP SUM FEES FOR SERVICES UNDER THIS AGREEMENT</b>	<b>\$2,486,376</b> \$2,325,866

<sup>1</sup> Denotes subconsultant activities within all or part of service as follows: TBD



TASK ORDER No. 2018-02  
 AVCON PROJECT NO. 2018.048.02  
 DATE: October 9, 2018  
 CLIENT P.O. NO.: \_\_\_\_\_

CLIENT: SANFORD AIRPORT AUTHORITY 1200 Red Cleveland Blvd. Sanford, FL 32773  
 VENDOR: AVCON, INC. 5555 E. Michigan St., Suite 200 Orlando, FL 32822-2779

The vendor, AVCON, INC., is a Corporation authorized to do business in the State of Florida with offices located at the address listed above. As part of this Task Order, AVCON will furnish the following:

Task 1 Provide all technical planning assistance, final engineering design, specifications, quantity takeoffs, and cost estimating services in connection with the rehabilitation of Taxiway B, Taxiway L, and Taxiway C at Orlando Sanford International Airport (SFB). More specifically, the work will include the rehabilitation of approximately 8,500 linear feet of Taxiway B pavement from Taxiway B1 to Taxiway B8, approximately 1,400 linear feet of Taxiway L pavement, approximately 3,500 linear feet of Taxiway C pavement from Taxiway L to Runway 18-36, and approximately 340 linear feet of Taxiway B3 high-speed connector pavement. In addition, adjustments to Taxiway L connectors north and south of Runway 9L-27R, the removal of Taxiway B4 high-speed connector, as well as approximately 1,000 linear feet of new Taxiway B pavement between Runway 18-36 and Taxiway B7 are proposed to support ADG D-V, TDG 6 aircraft (A340-600). New 30-foot-wide paved shoulders will be implemented for all new and rehabilitated taxiway pavements included in the scope of the project. The design also includes associated edge lighting, airfield signage, vault improvements, existing asphalt pavement demolition and construction, clearing, grading and drainage improvements, and permitting.

Reference is made to Attachment No. 1 (Scopes of Services), Attachment No. 2 (Summary of Professional Services Fees), Attachment No. 3 (Detailed Professional Services Fees), Attachment No. 4 (Project Sketch), as appended hereto and made a part hereof.

The LUMP SUM COST of this Task Order is Two Million Four Hundred Eighty-Six Thousand Three Hundred Seventy-Six dollars (\$2,486,376). It is our understanding that the project construction cost is approximately \$42 Million. The Client agrees to pay AVCON for its services based on approved monthly invoices.

The schedule for completion of services shall be eight months for design phase services. The client project representative and AVCON shall jointly determine interim production and review milestones.

This Task Order and all referenced attachments shall constitute the complete Task Order for this assignment.

Client Concurrence:  
 SANFORD AIRPORT AUTHORITY  
 By: [Signature]  
 Authorized Signature  
Tim M. Slattery  
 Printed Name  
Chairman  
 Title  
11/7/18  
 Date

Vendor Concurrence:  
 AVCON, INC.  
 By: \_\_\_\_\_  
 Authorized Signature  
 \_\_\_\_\_  
 Sandeep Singh, P.E.  
 \_\_\_\_\_  
 President  
 \_\_\_\_\_  
 October 9, 2018